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INVITATION TO BID
30 BATTLE RIDGE DRIVE
STORMWATER MAINTENANCE PROJECT

BID NUMBER
14-134
Pre-Bid Conference
July 15, 2014; 10:00 a.m.
City of Sandy Springs
7840 Roswell Road Suite 500
Sandy Springs, Georgia 30350

BID DUE DATE
July 29, 2014; 2:00 p.m.
Questions must be directed in writing to:
City of Sandy Springs, Lynn Taylor,
via e-mail to:
etaylor@sandyspringsga.gov
Deadline for questions from prospective contractors
1s 5:00 p.m., July 17, 2014.
Questions received after this date and time may not be answered.



DEFINITIONS

SSPWD: Sandy Springs Public Works Department

GDOT: Georgia Department of Transportation

ENGINEER: The Sandy Springs Director of Public Works or a duly authorized representative.
ADA: Americans with Disabilities Act

EA: Each

GAL: Gallon

LF: Lineal Feet

LS: Lump Sum

SY: Square Yard

TN: Ton

MUTCD: Manual on Uniform Traffic Control Devices

OSHA: Occupational Safety and Health Administration

FHWA: Federal Highway Administration

AASHTO: American Association of State Highway and Transportation Officials
CONTRACT DOCUMENTS: Contract Agreement, General Conditions,

Special Provisions, Technical Specifications,
Drawings and Plans, Bidding Documents



CITY OF SANDY SPRINGS
INVITATION TO BID #14-134

30 BATTLE RIDGE DRIVE
STORMWATER MAINTENANCE PROJECT

The City of Sandy Springs is accepting sealed bids from qualified firms, meaning a Prequalified Contractor
listed by the Georgia Department of Transportation, Office of Contract Administration, for the ITB #14-
134; 30 Battle Ridge Drive Stormwater Maintenance Project, for the Public Works Department. The
contractor must self-perform tasks constituting a minimum of fifty-one percent (51%) of the value of the
contract. Work will be done in accordance with Georgia Department of Transportation’s (GDOT) Standard
Drawings, Standard Specifications, and Pay ltems Index as standards and specifications for the construction
and completion of the work required, except as noted in Exhibit L. Plans for this project are available at LDI,
http://www.ldireproprinting.com/locations.htm, LDI Norcross, 3030 A Business Park Dr., Norcross, GA
30071, 770-263-1010 (P), 770-417-1147 (F).

All bidders must comply with all general and special requirements of the bid information and instructions
enclosed herein. A Pre-Bid Conference will be held on July 15, 2014; 10:00 a.m. at the City of Sandy Springs
City Hall. Deadline for questions from prospective contractors is 5:00 p.m., July 17, 2014. Questions
received after this date and time may not be answered.

Sealed bids will be received no later than July 29, 2014: 2:00 p.m. in the City of Sandy Springs Purchasing
Office, 7840 Roswell Road, Bldg. 500, Sandy Springs, Georgia 30350 at which time bids will be opened and
publicly read aloud. Bids received after the above time or in any other location other than the Purchasing
Office will not be accepted.

Bids shall be presented in a sealed opaque envelope with the bid number and name ITB #14-134; 30 Battle
Ridge Drive Stormwater Maintenance Project clearly marked on the outside of the envelope. The name of
the company or firm submitting a bid should also be clearly marked on the outside of the envelope. One (1)
original and three (3) copies should be submitted. Bids will not be accepted verbally or by fax or email. Bid
packages are available on the City of Sandy Springs website, purchasing page
http://www.sandyspringsga.org/purchasing and also may be downloaded from the DOAS website
(www.doas.georgia.gov). All questions should be forwarded in writing to Lynn Taylor at
etaylor@sandyspringsga.gov. Please refer to ITB #14-134; 30 Battle Ridge Drive Stormwater
Maintenance Project when requesting information.

The City of Sandy Springs reserves the right to reject all bids and to waive technicalities and informalities, and
to make award in the best interest of the City of Sandy Springs.

The selected contractor must be able to start work within ten (10) calendar days after the “Notice to Proceed”
is issued. The time of completion for the project is ninety (90) calendar days from the date of the “Notice to
Proceed.” Section 108.08 of the State of Georgia Department of Transportation Standard Specifications
Construction of Transportation Systems (current edition) shall be applied.


http://www.ldireproprinting.com/locations.htm
http://www.sandyspringsga.org/purchasing
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BID FORM
(Bidder to sign and return)

TO: PURCHASING MANAGER
CITY OF SANDY SPRINGS
SANDY SPRINGS, GEORGIA 30350

Ladies and Gentlemen:

In compliance with your Invitation To Bid, the undersigned, hereinafter termed the Bidder, proposes
to enter into a Contract with the City of Sandy Springs, Georgia, to provide the necessary machinery,
tools, apparatus, other means of construction, and all materials and labor specified in the Contract
Documents or as necessary to complete the Work in the manner therein specified within the time
specified, as therein set forth, for:
INVITATION TO BID #14-134
30 BATTLE RIDGE DRIVE
STORMWATER MAINTENANCE PROJECT

The Bidder has carefully examined and fully understands the Contract, Specifications, and other documents
hereto attached, has made a personal examination of the Site of the proposed Work, has satisfied himself as to
the actual conditions and requirements of the Work, and hereby proposes and agrees that if his bid is accepted,
he will contract with the City of Sandy Springs in full conformance with the Contract Documents.

Unless otherwise directed, all work performed shall be in accordance with the Georgia Department of
Transportation Standard Specifications, Construction of Transportation Systems (current edition). All
materials used in the process of completion of the work included in the Contract will be furnished from
Georgia Department of Transportation certified suppliers only.

It is the intent of this Bid to include all items of construction and all Work called for in the Specifications, or
otherwise a part of the Contract Documents.

In accordance with the foregoing, the undersigned proposes to furnish and construct the items listed in the
attached Bid schedule for the unit prices stated.

The Bidder agrees that the cost of any work performed, materials furnished, services provided or expenses
incurred, which are not specifically delineated in the Contract Documents but which are incidental to the
scope, intent, and completion of the Contract, shall be deemed to have been included in the prices bid for the
various items scheduled.

The Bidder further proposes and agrees hereby to promptly commence the Work with adequate forces and
equipment within ten (10) calendar days from receipt of Notice to Proceed and to complete all Work within
ninety (90) calendar days from the initial Notice to Proceed.

The Bidder will be required to sign a “Notice of Intent” (NOI) as the “operator” prior to beginning
construction. The Bidder shall be responsible for installing and maintaining the “Best Management Practices”
(BMP’s) throughout the term of the project. Upon completion and prior to final payment the Bidder will be
required to sign a “Notice of Termination (NOT) upon final approval by COSS.

Attached hereto is an executed Bid Bond (bond only: certified checks or other forms are not acceptable)) .
in the amount of Dollars ($ Five Percent of Amount Bid).




If this bid shall be accepted by the City of Sandy Springs and the undersigned shall fail to execute a
satisfactory contract in the form of said proposed Contract, and give satisfactory Performance and Payment
Bonds, or furnish satisfactory proof of carriage of the insurance required within ten days from the date of
Notice of Award of the Contract, then the City of Sandy Springs may, at its option, determine that the
undersigned abandoned the Contract and there upon this bid shall be null and void, and the sum stipulated in
the attached Bid Bond or certified check shall be forfeited to the City of Sandy Springs as liquidated damages.
Bidder acknowledges receipt of the following addenda:

Addendum No. Date Received

Bidder further declares that the full name and resident address of Bidder’s Principal is as follows:
Signed, sealed, and dated this day of

Bidder
Company Name

Seal

Bidder Mailing Address:

By:

Title:

By:

Title:




BIDDING INSTRUCTIONS

The following items should be returned with the bid documents.

City Bid Schedule and City Bid Form

Bid Bond*

Applicable Compliance Specifications Sheets

Applicable Addenda Acknowledgement

Affidavit Verifying Status for City Public Benefit Application*
Contractor Affidavit under O.C.G.A. § 13-10-91(b)(1)*
Qualifications Signature and Certification

Corporate Certificate*

List of Subcontractors*

CD containing scanned copy of bid in PDF format

*These pages can be found in the Appendices’ section of the Sample Contract.



INSURANCE REQUIREMENTS

Within 10 days of Notice of Award, and at all times that this Contract is in force, the Contractor shall obtain,
maintain and furnish the City Certificates of Insurance from licensed companies doing business in the State of
Georgia with an A.M. Best Rating A-6 or higher and acceptable to the City covering:

1. Statutory Workers’ Compensation Insurance
(a) Employers Liability:
e Bodily Injury by Accident - $100,000 each accident
e Bodily Injury by Disease - $500,000 policy limit
e Bodily Injury by Disease - $100,000 each employee

2. Comprehensive General Liability Insurance
(2) $1,000,000 limit of liability per occurrence for bodily injury and property damage Owner’s
and Contractor’s Protective
(b) Blanket Contractual Liability
(c)I Blanket “X”, “C”, and “U”
(d) Products/Completed Operations Insurance
(e) Broad Form Property Damage
(f) Personal Injury Coverage

3. Automobile Liability
(2) $1,000,000 limit of liability
(b) Comprehensive form covering all owned, non-owned and hired vehicles

4. Umbrella Liability Insurance
(a) $1,000,000 limit of liability
(b) Coverage at least as broad as primary coverage as outlined under Items 1, 2
and 3 above

5. The City of Sandy Springs, Georgia, and its subcontractors and affiliated companies, their officers,
directors, employees shall be named on the Certificates of Insurance as additional insured and endorsed onto
the policies for Comprehensive General Liability, Automobile Liability and Umbrella Liability insurance
maintained pursuant to this Contract in connection with liability of the City of Sandy Springs and their
affiliated companies and their officers, directors and employees arising out of Contractor’s operations. Copies
of the endorsements shall be furnished to the City prior to execution of the contract. Such insurance is primary
insurance and shall contain a Severability of Interest clause as respects each insured. Such policies shall be
non-cancelable except on thirty (30) days written notice to the City. Any separate insurance maintained in
force by the additional insured named above shall not contribute to the insurance extended by Contractor’s
insurer(s) under this additional insured provision.

Certificate Holder should read: The City of Sandy Springs, 7840 Roswell Road, Building-500, Sandy Springs,
Georgia 30350.



BONDING REQUIREMENTS

Each bid must be accompanied with a BID BOND (bond only: certified checks or other forms are not
acceptable) in an amount equal to five percent (5%) of the base bid, payable to the City of Sandy Springs.

Said bid bond guarantees the bidder will enter into a contract to construct the project strictly within the terms
and conditions stated in this bid and in the bidding and contract documents, should the construction contract be
awarded.

The Successful Bidder shall be required to furnish a bond for the faithful performance on the contract and a
bond to secure payment of all claims for materials furnished and/or labor performed in performance of the
project, both in amounts equal to one hundred percent (100%) of the contract price.

The Successful Bidder shall also be required to furnish a Maintenance Bond, in the amount of one-third (1/3)
of the contract price, guaranteeing the repair or replacement caused by defective workmanship or materials for
a period of one (1) year from the completion of construction.

Bonds shall be issued by a corporate surety appearing on the Treasury Department’s most current list (Circular
570 as amended) and be authorized to do business in the State of Georgia.

Date of Bond must not be prior to date of Contract. If Contractor is a Partnership, all partners shall execute
Bond.



QUALIFICATIONS SIGNATURE AND CERTIFICATION
(Bidder to sign and return)

I certify that this offer is made without prior understanding, agreement, or connection with any
corporation, firm, or person submitting a proposal for the same materials, supplies, equipment, or
services and is in all respects fair and without collusion or fraud. | understand collusive bidding is a
violation of State and Federal Law and can result in fines, prison sentences, and civil damage awards.
| agree to abide by all conditions of the proposal and certify that | am authorized to sign this proposal
for the proposer. | further certify that the provisions of the Official Code of Georgia Annotated,
Sections 45-10-20 et. seq., have not been violated and will not be violated in any respect.

Authorized Signature Date

Print/Type Name

Print/Type Company Name Here
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CITY OF SANDY SPRINGS, GEORGIA
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and

(“Contractor”)
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CONTRACT AGREEMENT

This Agreement is made by and between the City of Sandy Springs, a political subdivision of the State of
Georgia (hereinafter referred to as the City) and contractor name, (hereinafter referred to as the Contractor)
under seal for construction of the 30 Battle Ridge Drive Stormwater Maintenance Project (hereinafter
referred to as the Project);

WHEREAS, the Contractor desires to enter into this Agreement for construction of the Project and has
represented to the City that it is qualified (meaning a Prequalified Prime Contractor listed by the Georgia
Department of Transportation, Office of Contract Administration) and experienced to provide such
services necessary for construction of the Project (the City requires that the Contractor and to comply with all
federal, state and local legal requirements imposed on the Project as the result of federal funding and the City
has relied on such representation);

NOW, THEREFORE, in consideration of the mutual promises and covenants contained herein, it is
agreed by and between the Contractor and the City as follows:

ARTICLE |
THE CONTRACT AND THE CONTRACT DOCUMENTS
1.1 The Contract

1.1.1 The Contract between the City and the Contractor, of which this Agreement is a part, consists of the
Contract Documents. It shall be effective on the date this Agreement is executed by the last party to execute it.

1.2 The Contract Documents

1.2.1 The Contract Documents consist of this Agreement, General Conditions, Special Provisions, the
Technical Specifications, the Drawings and Plans, Bidding Documents, all Change Orders and Field Orders
issued hereafter, the base bid made by the Contractor in response to the City’s Invitation to Bid No. 14-134
(the “Bid”), and any other amendments hereto executed by the parties hereafter, together with the following (if

any):

Documents not enumerated in this Paragraph 1.2 are not Contract Documents and do not form a part of this
Contract.

1.3 Entire Agreement

1.3.1 The Contract Documents constitute the entire and exclusive agreement between the City and the
Contractor with reference to the Project.

1.4 Subletting, Assignment, or Transfer
1.4.1 Itis understood by the parties to this Agreement that the Work of the Contractor is considered personal
by the City. The Contractor agrees not to assign, sublet, or transfer any or all of its interest in this Agreement

without prior written approval of the City.

1.4.2 The City reserves the right to review all subcontracts prepared in connection with the Agreement, and
the Contractor agrees that it shall submit to the City proposed subcontract documents together with



Subcontractor cost estimates for the City’s review and written concurrence in advance of their execution.
1.4.3  All subcontracts in the amount of $10,000.00 or more shall include the provisions set forth in this
Agreement.

15 No Privity with Others

1.5.1 Nothing contained in this Contract shall create, or be interpreted to create, privity or any other
contractual agreement between the City and any person or entity other than the Contractor.

1.6 Intent and Interpretation

1.6.1 The intent of this Contract is to require complete, correct and timely execution of the Work. Any
Work that may be required, implied or inferred by the Contract Documents, or any one or more of them, as
necessary to produce the intended result shall be provided by the Contractor for the Contract Price, as
hereinafter defined.

1.6.2 This Contract is intended to be an integral whole and shall be interpreted as internally consistent.
What is required by any one Contract Document shall be considered as required by the Contract.

1.6.3 When a word, term or phrase is used in this Contract, it shall be interpreted or construed, first, as
defined herein; second, if not defined, according to its generally accepted meaning in the construction industry;
and third, if there is no generally accepted meaning in the construction industry, according to its common and
customary usage.

1.6.4 The words include, includes, or including, as used in this Contract, shall be deemed to be followed by
the phrase, without limitation.

1.6.5 The specification herein of any act, failure, refusal, omission, event, occurrence or condition as
constituting a material breach of this Contract shall not imply that any other, non-specified act, failure, refusal,
omission, event, occurrence or condition shall be deemed not to constitute a material breach of this Contract.

1.6.6 Words or terms used as nouns in this Contract shall be inclusive of their singular and plural forms,
unless the context of their usage clearly requires a contrary meaning.

1.6.7 The Contractor shall have a continuing duty to read, carefully study and compare each of the Contract
Documents, the shop drawings and the product data and shall give written notice to the City of any
inconsistency, ambiguity, error or omission which the Contractor may discover with respect to these
documents before proceeding with the affected Work. The issuance or the express or implied approval by the
City of the Contract Documents, shop drawings or product data shall not relieve the Contractor of the
continuing duties imposed hereby, nor shall any such approval be evidence of the Contractor’s compliance
with this Contract. HOWEVER, THE CITY MAKES NO REPRESENTATION OR WARRANTY OF ANY
NATURE WHATSOEVER TO THE CONTRACTOR CONCERNING THE DOCUMENTS FOR THE
PROJECT, INCLUDING THE DRAWINGS AND SPECIFICATIONS FOR THE PROJECT. By the
execution hereof, the Contractor acknowledges and represents that it has received, reviewed and carefully
examined such documents, has found them to be complete, accurate, adequate, consistent, coordinated and
sufficient for construction, and that the Contractor has not, does not, and will not rely upon any representation
or warranties by the City concerning such documents as no such representation or warranties have been or are
hereby made.

1.6.8 Neither the organization of any of the Contract Documents into divisions, sections, paragraphs,
articles, (or other categories), nor the organization or arrangement of the design, shall control the Contractor in
dividing the Work or in establishing the extent or scope of the Work to be performed by Subcontractors.



1.7 Ownership of Contract Documents

1.7.1 The Contract Documents, and each of them, shall remain the property of the City. The Contractor shall
have the right to keep one record set of the Contract Documents upon completion of the Project; provided,
however, that in no event shall Contractor use, or permit to be used, any or all of such Contract Documents on
other projects without the City’s prior written authorization.

18 Hierarchy of Contract Documents

1.8.1 In the event of any conflict, discrepancy, or inconsistency among any of the Contract Documents, the
following hierarchy shall control: (a) as between figures given on drawings and the scaled measurements, the
figures shall govern; (b) as between large scale drawings and small scale drawings, the large scale shall
govern; (c) as between drawings and specifications, the requirements of the specifications shall govern; (d) as
between the Contract Agreement and General and the specifications, the requirements of the Contract
Agreement shall govern. As set forth hereinabove, any and all conflicts, discrepancies, or inconsistencies shall
be immediately reported to the City in writing by the Contractor.

ARTICLE I
THE WORK
2.1 Contractor Responsibility

2.1.1 The Contractor shall perform all of the Work required, implied or reasonably inferable from, this
Contract.

2.2 “Work” Defined

2.2.1 The term Work shall mean whatever is done by or required of the Contractor to perform and complete
its duties under this Contract, including the following: construction of the whole or a designated part of the
Project; furnishing of any required surety bonds and insurance; and the provision or furnishing of labor,
supervision, services, materials, supplies, equipment, fixtures, appliances, facilities, tools, transportation,
storage, power, permits and licenses required of the Contractor, fuel, heat, light, cooling and all other utilities
as required by this Contract. The Work to be performed by the Contractor is generally described in Exhibit A,
SCOPE OF SERVICES, attached hereto and incorporated herein.

2.3 Review of Work

2.3.1 Authorized representatives of the City, GDOT, and affected federal agencies may at all reasonable
times review and inspect the activities and data collected under the terms of the Contract and any amendments
thereto, including but not limited to, all reports, drawings, studies, specifications, estimates, maps, and
computations, prepared by or for the City.

2.4 Workday and Restrictions, Suspension and Interruption

2.4.1 Normal workday for the Work shall be from 8:00 A.M. to 5:00 P.M. and the normal work week shall
be Monday through Friday. The City will consider extended workdays or work weeks upon written request on
a case-by-case basis. The City may restrict work hours in certain locations or at certain times of the day. No
work will be allowed on national holidays (i.e., Memorial Day, July 4", Labor Day, etc.). The City may order
the Contractor in writing to suspend, delay or interrupt all or any part of the Work for such period of time as it
may determine appropriate for the convenience of the City. The time for completion of the Work shall be
extended by the number of days the Work is suspended. The City shall not be responsible for any claims,



damages or costs stemming from any delay of the Project.
2.5  Work to be performed by the Prime Contract

2.5.1 Tasks constituting of at least fifty-one percent (51%) of the value of this contract must be
performed directly by the prime contractor and shall not be sub-contracted to other firms.

2.5.2 The contractor shall identify which tasks shall be self-performed.
ARTICLE Il
CONTRACT TIME
3.1 Time and Liquidated Damages

3.1.1 The Contractor shall not proceed to furnish such services and the City shall not become obligated to
pay for same until a written authorization to proceed (“Notice to Proceed”) has been sent to the Contractor
from the City. The Contractor shall commence the Work no later than ten (10) days after the effective date of
the Notice to Proceed and shall achieve Substantial Completion of the Work, as hereinafter defined, no later
than ninety (90) calendar days in accordance with the Contract Documents. The number of calendar days from
the date on which the Work is permitted to proceed, through the date set forth for Substantial Completion, shall
constitute the Contract Time. The Work shall be carried on expeditiously, it being understood, however, that
this Agreement may be extended or continued in force by the parties hereto in writing as provided herein.

3.1.2 The Contractor shall pay the City the sum of $500.00 per day for each and every calendar day of
unexcused delay in achieving Substantial Completion beyond the date set forth herein for Substantial
Completion of the Work. Any sums due and payable hereunder by the Contractor shall be payable, not as a
penalty, but as liquidated damages representing an estimate of delay damages likely to be sustained by the
City, estimated at or before the time of executing this Contract. When the City reasonably believes that
Substantial Completion will be inexcusably delayed, the City shall be entitled, but not required, to withhold
from any amounts otherwise due the Contractor an amount then believed by the City to be adequate to recover
liquidated damages applicable to such delays. If and when the Contractor overcomes the delay in achieving
Substantial Completion, or any part thereof, for which the City has withheld payment, the City shall promptly
release to the Contractor those funds withheld, but no longer applicable, as liquidated damages.

3.2 Substantial Completion

3.2.1 Substantial Completion shall mean that stage in the progression of the Work when the City deems the
Work is sufficiently complete in accordance with this Contract that the City can enjoy beneficial use and
occupancy of the Work and can utilize the Work for its intended purpose. Partial use or occupancy of the
Project shall not result in the Project being deemed substantially complete, and such partial use or occupancy
shall not be evidence of Substantial Completion.

3.3 Time is of the Essence

3.3.1  All limitations of time set forth in the Contract Documents are of the essence of this Contract.

ARTICLE IV

CONTRACT PRICE



4.1 The Contract Price

4.1.1 The total contract amount for the Project (the “Contract Price”) shall be as set forth in the bid schedule
(“Bid Schedule”) attached hereto as EXHIBIT B, BID SCHEDULE and incorporated herein. Payment to the
Contractor pursuant to the Bid Schedule is full payment for the complete scope of services. The Contract Price
shall not be modified except by Change Order as provided in this Contract.

ARTICLE YV
PAYMENT OF THE CONTRACT PRICE
5.1 Bid Schedule

5.1.1 The Contractor shall invoice and be paid pursuant to the Bid Schedule contained in the Contract
Documents.

5.2 Payment Procedure
5.2.1 The City shall pay the Contract Price to the Contractor as provided below.

5.2.2 Based upon the Contractor’s invoices for payment submitted to the City, the City shall make progress
payments to the Contractor on account of the Contract Price.

5.2.3 On or before the _5th _ day of each month after commencement of the Work, the Contractor shall
submit an invoice for Work satisfactorily completed as evaluated by an inspector representing the City
pursuant to the Bid Schedule. The invoice shall be in such form and manner, and with such supporting data
and content, as the City may require. Therein, the Contractor may request payment for ninety percent (90%) of
that portion of the Contract Price properly allocable to Contract requirements properly provided, labor,
materials and equipment properly incorporated into the Work plus ninety percent (90%) of that portion of the
Contract Price properly allocable to materials or equipment properly stored on-site (or elsewhere if approved in
advance in writing by the City) for subsequent incorporation into the Work, less the total amount of previous
payments received from the City. Payment for stored materials and equipment shall be conditioned upon the
Contractor’s proof satisfactory to the City, that the City has title to such materials and equipment and shall
include proof of required insurance. Such invoice shall be signed by the Contractor and shall constitute the
Contractor’s representation that the Work has progressed to the level for which payment is requested in
accordance with the Schedule of Work, that the Work has been properly installed or performed in full
accordance with this Contract, and that the Contractor knows of no reason why payment should not be made as
requested. Thereafter, the City will review the invoice and may also review the Work at the Project Site or
elsewhere to determine whether the quantity and quality of the Work is as represented in the invoice and is as
required by this Contract. The City shall make partial payments on account of the Contract Price to the
Contractor within thirty (30) days following receipt of each invoice. The amount of each partial payment shall
be the amount approved for payment less such amounts, if any, otherwise owing by the Contractor to the City
or which the City shall have the right to withhold as authorized by this Contract. The City shall not be
precluded from the exercise of any of its rights as set forth in Paragraph 5.3 herein below; PROVIDED,
HOWEVER, that when fifty (50) percent of the Contract value, including Change Orders and other additions
to the Contract value, provided for by the Contract Documents is due, and the manner of completion of the
Contract Work and its progress are reasonably satisfactory to the City, the City shall withhold no more
retainage. At the discretion of the City, and with the approval of the Contractor, the retainage of any
Subcontractor may be released separately as the Subcontractor completes its Work. If, however, after
discontinuing the retention, the City determines that the Work is unsatisfactory or has fallen behind schedule,
retention may be resumed at the previous level. If retention is resumed by the City, the Contractor and
Subcontractors shall be entitled to resume withholding retainage accordingly. The rights of the City set forth



herein to retainage are in addition to all of the other rights and remedies of the City set forth in this Agreement.

5.2.4 The Contractor warrants that upon submittal of an invoice, all Work for which payments have been
received from the City shall be free and clear of liens, claims, security interest or other encumbrances in favor
of the Contractor or any other person or entity whatsoever.

5.25 The Contractor shall promptly pay each Subcontractor out of the amount paid to the Contractor on
account of such Subcontractor’s Work, the amount to which such Subcontractor is entitled. In the event the
City becomes informed that the Contractor has not paid a Subcontractor as herein provided, the City shall have
the right, but not the duty, to issue future checks in payment to the Contractor of amounts otherwise due
hereunder naming the Contractor and such Subcontractor as joint payees. Such joint check procedure, if
employed by the City, shall create no rights in favor of any person or entity beyond the right of the named
payees to payment of the check and shall not be deemed to commit the City to repeat the procedure in the
future.

5.2.6 No progress payment, nor any use or occupancy of the Project by the City, shall be interpreted to
constitute an acceptance of any Work not in strict accordance with this Contract.

5.3 Withheld Payment

5.3.1 The City may decline to make payment, may withhold funds, and, if necessary, may demand the return
of some or all of the amounts previously paid to the Contractor, to protect the City from loss because of:

@ defective Work not remedied by the Contractor or, in the opinion of the City, unlikely to be
remedied by the Contractor;

(b) claims of third parties against the City or the City’s property;
(c) failure by the Contractor to pay Subcontractors or others in a prompt and proper fashion;

(d) evidence that the balance of the Work cannot be completed in accordance with the Contract for
the unpaid balance of the Contract Price;

(e) evidence that the Work will not be completed in the time required for substantial or final
completion;

()] persistent failure to carry out the Work in accordance with the Contract;
(o) damage to the City or a third party to whom the City is, or may be, liable.

In the event that the City makes written demand upon the Contractor for amounts previously paid by
the City as contemplated in this Subparagraph 5.3.1, the Contractor shall promptly comply with such demand.

54 Substantial Completion

5.4.1 When the Contractor believes that the Work is substantially complete, the Contractor shall so notify
the City. If the City deems the work is substantially complete, the City shall make a preliminary final
inspection of the Project and shall submit to the Contractor a list of items to be completed or corrected (the
“Punch List”). The Contractor shall complete all items on the Punch List within twenty-one (21) calendar days
from the date of issuance of the Punch List by the City. If the Contractor is already in liquidated damages, as
herein provided, prior to beginning the Punch List, then liquidated damages will be postponed for the twenty-
one (21) calendar days. Once the twenty-one (21) calendar days expire, then liquidated damages will continue



to accrue. In any case, once the twenty-one (21) calendar days expire after the Punch List is submitted to the
Contractor, then liquidated damages will be assessed.

55 Completion and Final Payment

55.1 When all of the Work is finally complete and the Contractor is ready for a final inspection, the
Contractor shall notify the City thereof in writing. Thereupon, the City will make final inspection of the Work
and, if the Work is complete in full accordance with this Contract and this Contract has been fully performed,
the Contractor is entitled to the remainder of the unpaid Contract Price as hereinafter provided in Subparagraph
5.5.3. Guarantees required by the Contract shall commence on the date of final completion of the Work.

55.1.1 If the Contractor fails to achieve final completion within the time fixed therefor by the City, the
Contractor shall pay the City the sum of $ 500.00 (as stipulated in GDOT Standard Specifications
108.08) per day for each and every calendar day of unexcused delay in achieving final completion beyond the
date set forth herein for final completion of the Work. Any sums due and payable hereunder by the Contractor
shall be payable, not as a penalty, but as liquidated damages representing an estimate of delay damages likely
to be sustained by the City, estimated at or before the time of executing this Contract. When the City
reasonably believes that final completion will be delayed without excuse, the City shall be entitled, but not
required, to withhold from any amounts otherwise due the Contractor an amount then believed by the City to
be adequate to recover liquidated damages applicable to such delays. If and when the Contractor overcomes
the delay in achieving final completion, or any part thereof, for which the City has withheld payment, the City
shall promptly release to the Contractor those funds withheld, but no longer applicable, as liquidated damages.

55.2 The Contractor shall not be entitled to final payment unless and until it submits to the City all
documents required by the Contract, including, but not limited to, its affidavit that all payrolls, invoices for
materials and equipment, and other liabilities connected with the Work for which the City, or the City’s
property might be responsible, have been fully paid or otherwise satisfied; releases and waivers of lien from all
Subcontractors of the Contractor and of any and all other parties required by the City; consent of Surety, if any,
to final payment. If any third party fails or refuses to provide a release of claim or waiver of lien as required
by the City, the Contractor shall furnish a bond satisfactory to the City to discharge any such lien or indemnify
the City from liability.

5.5.3 Upon a determination by an inspector representing the City that the Work is complete in full
accordance with this Contract, the City shall pay the Contractor an amount sufficient to increase total payments
to the Contractor to one hundred percent (100%) of the Contract Price less two hundred percent (200%) of the
reasonable cost as determined by the City for completing all incomplete Work, correcting and bringing into
conformance all defective and nonconforming Work, and handling all unsettled claims.

The City shall make final payment of all sums due the Contractor within thirty (30) days of final completion of
the Project as determined by an inspector representing the City.

55.4 Acceptance of final payment shall constitute a waiver of all claims against the City by the Contractor
except for those claims previously made in writing against the City by the Contractor, pending at the time of
final payment, and identified in writing by the Contractor as unsettled at the time of its request for final
payment.
ARTICLE VI
THE CITY
6.1 City Responsibility

6.1.1 Excluding permits and fees normally the responsibility of the Contractor, the City shall obtain all



approvals, easements, and the like required for construction and shall pay for necessary assessments and
charges required for construction, use or occupancy of permanent structures or for permanent changes in
existing facilities.

6.2 Right to Stop Work

6.2.1 If the Contractor persistently fails or refuses to perform the Work in accordance with this Contract,
the City may order the Contractor to stop the Work, or any described portion thereof, until the cause for
stoppage has been corrected no longer exists, or the City orders that Work be resumed. In such event, the
Contractor shall immediately obey such order.

6.3 City’s Right to Carry Out Work

6.3.1 If the City determines to order the Contractor to stop the Work under the provisions of Paragraph
6.2, the City shall provide notice to the Contractor and the Contractor’s surety under the performance bond that
they have seven (7) days to provide adequate assurance to the City that the cause of such stoppage will be
eliminated or corrected and provide the City with a plan to remedy the cause of such Work stoppage. If the
Contractor and the surety fail within seven (7) days of such Work stoppage to provide such assurance, then the
City may, without prejudice to any other rights or remedies the City may have against the Contractor, proceed
to carry out the remedies necessary to eliminate or correct the cause of such Work stoppage. Upon proceeding
to perform or cause to be performed any corrective actions, the City shall provide notice to the Contractor and
the surety of action being taken by the City. In such a situation, an appropriate Change Order shall be issued
deducting from the Contract Price the cost of correcting the subject deficiencies. If the unpaid portion of the
Contract Price is insufficient to cover the amount due the City, the Contractor and the surety shall be
responsible for paying the difference to the City.

ARTICLE VII

THE CONTRACTOR
7.1 Duties with Respect to Documents
7.1.1 The Contractor is again reminded of its continuing duty set forth in Subparagraph 1.6.7. The
Contractor shall perform no part of the Work at any time without adequate Contract Documents or, as
appropriate, approved shop drawings, product data or samples for such portion of the Work. If the Contractor
performs any of the Work knowing it involves a recognized error, inconsistency or omission in the Contract
Documents without such notice to the City, the Contractor shall bear responsibility for such performance and
shall bear the cost of correction.
7.2 Manner of Performance
7.2.1 The Contractor shall perform the Work strictly in accordance with this Contract.
7.3 Supervision
7.3.1 The Contractor shall supervise and direct the Work using the Contractor’s best skill, effort and
attention. The Contractor shall be responsible to the City for any and all acts or omissions of the Contractor,
its employees and others engaged in the Work on behalf of the Contractor.

7.4 Compliance

74.1 The Contractor’s performance of the Work shall comply with all federal and state legal



requirements imposed on GDOT including specifically, but not limited to, the provisions governing GDOT’s
authority to contract, Sections 32-2-60 through 32-2-77 of the Official Code of Georgia Annotated; GDOT’s
Rules and Regulations Governing the Prequalification of Prospective Bidders, Chapter 672-5; and GDOT’s
Standard Specifications, Construction of Transportation Systems (current edition), and Special Provisions
modifying them, except as noted in the General Conditions to the Contract including in the Contract
Documents. The Contractor shall require all subcontracts for construction of the Project to incorporate the
requirements of this Subparagraph.

7.4.2 The Contractor shall comply with the provisions of Federal Form-1273, attached hereto as EXHIBIT
C, REQUIRED CONTRACT PROVISIONS — FEDERAL AID CONSTRUCTION CONTRACTS, and
incorporated herein. The Contractor further agrees to require compliance with and physical incorporation of
the provisions of Federal Form-1273 into all subcontracts for construction of the Project.

7.4.3 The Contractor shall comply with and shall require its Subcontractors to comply with the regulations
for compliance with Title VI of the Civil Rights Act of 1964, as amended, and 23 CFR 200, as stated in
EXHIBIT D, NOTICE TO CONTRACTORS - COMPLIANCE WITH TITLE VI OF THE CIVIL RIGHTS
ACT OF 1964, attached hereto and incorporated herein.

7.4.4 The Contractor shall comply with the provisions of Standard Federal Equal Employment
Opportunity Construction Contract Specifications (Executive Order 11246) (43 CFR 14895) and shall
physically include the provisions of Executive Order 11246 in each subcontract in excess of $10,000. A copy
of Executive Order 11246 (43 CFR 14895) is attached to this Agreement as EXHIBIT E, STANDARD
FEDERAL EQUAL EMPLOYMENT OPPORTUNITY CONSTRUCTION CONTRACT SPECIFICATIONS
(EXECUTIVE ORDER 11246) (43 CFR 14895), and incorporated herein.

745 The Contractor shall certify that the provisions of Section 50-24-1 through 50-24-6 of the Official
Code of Georgia Annotated relating to the “Drug-Free Workplace Act” have been complied with in full, in the
form attached hereto as EXHIBIT F, CERTIFICATION OF SPONSOR - DRUG-FREE WORKPLACE, and
incorporated herein.

7.4.6 The Contractor shall subcontract a minimum of _N/A__ percent (_N/A_%) of the total amount of
Project funds to Disadvantaged Business Enterprise (“DBE”), as defined and provided for under the Federal
Rules and Regulations 49 CFR 23 and 26, and as outlined in EXHIBIT G, DBE REQUIREMENTS, attached
hereto and incorporated herein.

7.4.7 The Contractor shall comply with and shall require its Subcontractors to comply with all applicable
requirements of the American with Disabilities Act of 1990 (“ADA”), 42 U.S.C. 12101, et seq. and 49 U.S.C.
322; Section 504 of the Rehabilitation Act of 1973, as amended, 29 U.S.C. 791, and regulations and
amendments thereto.

7.4.8 The Contractor shall provide to the City in the form attached hereto as EXHIBIT H,
CONTRACTOR CERTIFICATION REGARDING DEBARMENT, SUSPENSION AND OTHER
RESPONSIBILITY MATTERS, a certification regarding debarment, suspension, ineligibility and voluntary
exclusion in compliance with Executive Order 12549 and 49 CFR 29, according to instructions attached to the
certification form. As a part of the Exhibit H certification, the Contractor agrees to include the clause titled
“Certification Regarding Debarment, Suspension, Ineligibility and Voluntary Exclusion — Lower Tier Covered
Transaction,” as provided by GDOT without modification, in all lower tier covered transactions and in all
solicitations for lower tier transactions, and shall cause the lower tier participant or Subcontractor to submit the
certification attached hereto as EXHIBIT I, LOWER TIER CONTRACTOR CERTIFICATION REGARDING
DEBARMENT, SUSPENSION, AND OTHER RESPONSIBILITY MATTERS, according to the instructions
attached to the certification form.



7.4.9 The Contractor shall comply with and shall require its Subcontractors to comply with all applicable
requirements of the Davis-Bacon Act of 1931, 40 U.S.C. 276(a), as prescribed by 23 U.S.C. 113 for federal aid
highway projects, except roadways classified as local roads or rural minor collectors. Note: Davis-Bacon
Woage Rates not required for this contract.

7.4.10  The Contractor shall comply with and shall require its Subcontractors to comply with Section 25-9-
1, et seq. of the Georgia Code Annotated, “Georgia Utility Facility Protection Act”, CALL BEFORE YOU
DIG 1-800-282-7411.

7.4.11  The Contractor shall comply with and shall cause its Subcontractors to comply with the Contract
Work Hours and Safety Standards Act (40 U.S.C. 327-330), as supplemented by Department of Labor
Regulations (29 CFR Part 5).

7.4.12  The Contractor shall comply with and shall cause its Subcontractors to comply with the Copeland
“Anti-Kickback” Act (18 U.S.C. 874), as supplemented in Department of Labor Regulations (29 CFR, Part 3).

7.4.13  The Contractor shall execute a certification and shall cause all Subcontractors to execute a
certification in the form of EXHIBIT J, CERTIFICATION OF CONTRACTOR — GEORGIA SECURITY
AND IMMIGRATION COMPLIANCE ACT, attached hereto and incorporated herein. Pursuant to the
certification, Contractor agrees to comply with all applicable requirements of the Georgia Security and
Immigration Compliance Act of 2006 as codified in O.C.G.A. Sections 13-10-90 and 13-10-91 and regulated
in Chapter 300-10-1 of the Rules and Regulations of the State of Georgia, “Public Employers, Their
Contractors and Subcontractors Required to Verify New Employee Work Eligibility Through a Federal Work
Authorization Program,” accessed at http://www.dol.state.ga.us.

7.4.14  The Contractor acknowledges and agrees that the failure to complete appropriate certifications or the
submission of a false certification as required herein shall result in the termination of this Agreement as
provided in Article XII herein.

7.5 Warranty

75.1 The Contractor warrants to the City that all labor furnished to progress the Work under this Contract
will be competent to perform the tasks undertaken, that the product of such labor will yield only first-class
results, that materials and equipment furnished will be of good quality and new unless otherwise permitted by
this Contract, and that the Work will be of good quality, free from faults and defects and in strict conformance
with this Contract. All Work not conforming to these requirements may be considered defective. Unless
otherwise specified in this Contract, acceptance shall be final and conclusive except for latent defects, fraud,
gross mistakes amounting to fraud, or the City’s rights under any warranty or guarantee. The Contractor shall
remedy all defects in the Work and pay for damage to the Work and/or to other City property resulting from
defective Work, which shall appear within a minimum period of one (1) year from the date of acceptance of
the Work under this Contract, unless a longer period is specified. The one (1) year warranty period shall begin
after any repairs are performed, if needed.

7.6 Permits, Inspections, Fees and Licenses
Except as otherwise provided herein, the Contractor shall obtain and pay for all permits, inspections, fees and
licenses necessary and ordinary for the Work. The Contractor shall comply with all lawful requirements

applicable to the Work and shall give and maintain any and all notices required by applicable law, ordinance,
or regulation pertaining to the Work.

7.7 Supervision


http://www.dol.state.ga.us/

7.7.1 The Contractor shall employ and maintain at the Project Site only competent supervisory personnel.
Absent written instruction from the Contractor to the contrary, the superintendent shall be deemed the
Contractor’s authorized representative at the Project Site and shall be authorized to receive and accept any and
all communications from the City.

7.8 Schedules

7.8.1 The Contractor shall submit to the City on a weekly basis a Schedule of Work to be performed for the
next two (2) weeks. The Schedule of Work must be delivered to the City each Thursday no later than 12:00
noon. The Contractor’s Schedule of Work shall be prepared in such form, with such detail, and supported by
such data as the City may require. The City reserves the right to prohibit Work on any section of the Project
not included in the weekly Schedule of Work. The Schedule of Work must accurately represent the intended
Work and cannot be vague or broad, such as listing all Work in the Contract. The violation of this provision by
the Contractor shall constitute a material breach of this Contract. THE PARTIES SPECIFICALLY AGREE
THAT ANY FLOAT CONTAINED IN THE SCHEDULES SHALL BELONG TO THE PROJECT AND IN
NO EVENT SHALL THE CONTRACTOR MAKE CLAIM FOR ANY ALLEGED DELAY,
ACCELERATION, OR EARLY COMPLETION SO LONG AS THE PROJECT IS COMPLETED WITHIN
THE CONTRACT TIME. Strict compliance with the requirements of this Paragraph is a condition precedent
for payment to the Contractor, and failure by the Contractor to strictly comply with said requirements shall
constitute a material breach of this Contract.

7.9 Contract to be maintained at Project Site

The Contractor shall continuously maintain at the Project Site, for the benefit of the City, one record copy of
this Contract marked to record on a current basis changes, selections and modifications made during
construction. Additionally, the Contractor shall maintain at the Project Site for the City the approved shop
drawings, product data, samples and other similar required submittals. Upon final completion of the Work, all
of these record documents shall be delivered to the City.

7.10 Shop Drawings, Product Data and Samples

7.10.1  Shop drawings, product data, samples and other submittals from the Contractor do not constitute
Contract Documents. Their purpose is merely to demonstrate the manner in which the Contractor intends to
implement the Work in conformance with information received from the Contract Documents.

7.10.2  The Contractor shall not perform any portion of the Work requiring submittal and review of shop
drawings, product data or samples unless and until such submittal shall have been approved by the City.
Approval by the City, however, shall not be evidence that Work installed pursuant thereto conforms with the
requirements of this Contract.

7.11 Cleaning the Project Site and the Project

7.11.1  The Contractor shall keep the Project Site reasonably clean during performance of the Work. Upon
final completion of the Work, the Contractor shall clean the Project Site and the Project and remove all waste,
together with all of the Contractor’s property from the Project Site.

7.12 Access to Work
7.12.1  Access to the Work shall be given to the City, GDOT and any affected federal agency requiring

access to the Work at all times from commencement of the Work through final completion. The Contractor
shall take whatever steps necessary to provide access when requested.



7.13 Indemnity

7.13.1  To the fullest extent permitted by law, the Contractor shall indemnify and hold harmless the City and
GDOQOT, their officers, employees, representatives, and agents from and against liability, claims, damages,
losses and expenses, including attorneys’ fees, arising out of or resulting from performance of the Work,
provided that such liability, claims, damage, loss or expense is attributable to bodily injury, sickness, disease or
death, or to injury to or destruction of tangible property (other than the Work itself) including loss of use
resulting therefrom, but only to the extent caused in whole or in part by negligent acts or omissions of the
Contractor, a Subcontractor, anyone directly or indirectly employed by them or anyone for whose acts they
may be liable, regardless of whether or not such liability, claim, damage, loss or expense is caused in part by a
party indemnified hereunder.

7.13.2  In claims against any person or entity indemnified under this Paragraph 7.13 by an employee of the
Contractor, a Subcontractor, any one directly or indirectly employed by them or anyone for whose acts they
may be liable, the indemnification obligation under this Paragraph 7.13 shall not be limited by a limitation on
amount or type of damages, compensation or benefits payable by or for the Contractor or a Subcontractor
under workers’ compensation acts, disability benefit acts or other employee benefit acts.

7.13.3  The Contractor shall ensure that the provisions of this Paragraph 7.13 are included in all contracts
and subcontracts for the performance of Work under this Agreement.

7.14 Means, Methods, Techniques, Sequences, Procedures and Safety

7.14.1  The Contractor is fully responsible for, and shall have control over, all construction means, methods,
techniques, sequences, procedures and safety, and shall coordinate all portions of the Work required by the
Contract Documents.

7.15 Separate Contracts

7.15.1  The City reserves the right to perform work on the premises with its own forces or by the use of
other contractors. In such event, the Contractor shall fully cooperate with the City and such other contractors
and shall coordinate, schedule and manage its work so as not to hinder, delay or otherwise interfere with the
separate work of the City or other contractors.

7.16 Maintenance of Contract Cost Records

7.16.1  The Contractor shall maintain all books, documents, papers, accounting records, and other evidence
pertaining to costs incurred on the Project and used in support of its Bid and shall make such material available
at all reasonable times during the period of the Contract, and for three (3) years from the date of final payment
under the Contract, for inspection by GDOT and any reviewing agencies, and copies thereof shall be furnished
upon request. The Contractor agrees that the provisions of this Subparagraph shall be included in any
agreement it may make with any Subcontractor, assignee, or transferee.

ARTICLE VIII

CONTRACT ADMINISTRATION
8.1 Claims by the Contractor
8.1.1 All Contractor claims shall be initiated by written notice and claim to the City. Such written notice

and claim must be furnished within seven (7) days after occurrence of the event, or the first appearance of the
condition, giving rise to the claim.



8.1.2 Pending final resolution of any claim of the Contractor, the Contractor shall diligently proceed with
performance of this Contract and the City shall continue to make payments to the Contractor in accordance
with this Contract. The resolution of any claim under this Paragraph 8.1 shall be reflected by a Change Order
executed by the City and the Contractor.

8.1.3 Claims for Concealed and Unknown Conditions -- Should concealed and unknown conditions
encountered in the performance of the Work (a) below the surface of the ground or (b) in an existing structure
be at variance with the conditions indicated by this Contract, or should unknown conditions of an unusual
nature differing materially from those ordinarily encountered in the area and generally recognized as inherent
in Work of the character provided for in this Contract, be encountered, the Contract Price shall be equitably
adjusted by Change Order upon the written notice and claim by either party made within seven (7) days after
the first observance of the condition. As a condition precedent to the City having any liability to the
Contractor for concealed or unknown conditions, the Contractor must give the City written notice of, and an
opportunity to observe, the condition prior to disturbing it. The failure by the Contractor to make the written
notice and claim as provided in this Subparagraph shall constitute a waiver by the Contractor of any claim
arising out of or relating to such concealed or unknown condition.

8.14 Claims for Additional Costs -- If the Contractor wishes to make a claim for an increase in the
Contract Price, as a condition precedent to any liability of the City therefor, the Contractor shall give the City
written notice of such claim within seven (7) days after the occurrence of the event, or the first appearance of
the condition, giving rise to such claim. Such notice shall be given by the Contractor before proceeding to
execute any additional or changed Work. The failure by the Contractor to give such notice prior to executing
the Work shall constitute a waiver of any claim for additional compensation.

8.1.4.1 In connection with any claim by the Contractor against the City for completion in excess of the
Contract Price, any liability of the City shall be strictly limited to direct costs incurred by the Contractor and
shall in no event include indirect costs or consequential damages of the Contractor. The City shall not be liable
to the Contractor for claims of third parties, including Subcontractors, unless and until liability of the
Contractor has been established therefor in a court of competent jurisdiction.

8.15 Claims for Additional Time -- If the Contractor is delayed in progressing any task which at the
time of the delay is then critical or which during the delay becomes critical, as the sole result of any act or
neglect to act by the City or someone acting in the City’s behalf, or by changes ordered in the Work, unusual
delay in transportation, unusually adverse weather conditions not reasonably anticipatable, fire or any causes
beyond the Contractor’s control, then the date for achieving Substantial Completion of the Work shall be
extended upon the written notice and claim of the Contractor to the City, for such reasonable time as the City
may determine. Any notice and claim for an extension of time by the Contractor shall be made not more than
seven (7) days after the occurrence of the event or the first appearance of the condition giving rise to the claim
and shall set forth in detail the Contractor’s basis for requiring additional time in which to complete the
Project. In the event the delay to the Contractor is a continuing one, only one notice and claim for additional
time shall be necessary. If the Contractor fails to make such claim as required in this Subparagraph, any claim
for an extension of time shall be waived.

8.1.6 Extension of Contract Time for Unusually Adverse Weather Conditions not Reasonably
Anticipated

8.1.6.1 Pursuant to the provisions of Subparagraph 8.1.5 of the Contract Agreement, the Contract Time may be
extended upon written notice and claim of the Contractor to the City as set forth in such Subparagraph and as
further set forth herein. It is, however, expressly agreed that the time for completion as stated in the Contract
Documents includes due allowance for calendar days on which work cannot be performed out-of-doors.

Furthermore, in addition to the notice requirements set forth in the aforesaid Subparagraph 8.1.5, the



Contractor agrees that it shall provide written notice to the City on the day of any adverse weather not
anticipated and for which a request for a time extension has been, or will be, made. Said notice shall state with
particularity a description of the adverse weather as well as a description of the nature and extent of any delay
caused by such weather. Receipt of this notice by the City is a condition precedent to the submission of any
claim for an extension of time as provided by Subparagraph 8.1.5. Furthermore, as required by Subparagraph
8.1.5, the Contractor shall submit a written claim for extension of time within seven (7) days after the
occurrence of the adverse weather and such claim shall be supported by such documentation including, but not
limited to, official weather reports, as the City may require. To the extent that any of the terms and conditions
set forth in this paragraph are in conflict with any of the terms and conditions of Subparagraph 8.1.5 as
identified herein, the terms and conditions of this paragraph shall govern and control.

ARTICLE IX
SUBCONTRACTORS
9.1 Definition

9.1.1 A Subcontractor is an entity which has a direct contract with the Contractor to perform a portion of
the Work.

9.2 Award of Subcontracts

9.21 Upon execution of the Contract, the Contractor shall furnish the City, in writing, the names of
persons or entities proposed by the Contractor to act as a Subcontractor on the Project. The City shall
promptly reply to the Contractor, in writing, stating any objections the City may have to such proposed
Subcontractor. The Contractor shall not enter into a Subcontract with a proposed Subcontractor with reference
to whom the City has made timely objection. The Contractor shall not be required to subcontract with any
party to whom the Contractor has objection.

9.2.2 All subcontracts shall afford the Contractor rights against the Subcontractor which correspond to
those rights afforded to the City against the Contractor herein, including those rights afforded to the City by
Subparagraph 12.2.1 below.

9.2.3 All subcontracts shall comply with the requirements of Paragraph 7.4 above.

ARTICLE X

CHANGES IN THE WORK
10.1 Changes Permitted

10.1.1  Changes in the Work within the general scope of this Contract, consisting of additions, deletions,
revisions, or any combination thereof, may be ordered without invalidating this Contract, by Change Order or
by Field Order.

10.1.2  Changes in the Work shall be performed under applicable provisions of this Contract and the
Contractor shall proceed promptly with such changes.

10.2 Change Order Defined

10.2.1  Change Order shall mean a written order to the Contractor executed by the City, issued after
execution of this Contract, authorizing and directing a change in the Work or an adjustment in the Contract
Price or the Contract Time, or any combination thereof. The Contract Price and the Contract Time may be
changed only by Change Order.



10.3 Changes in the Contract Price

10.3.1  Any change in the Contract Price resulting from a Change Order shall be determined as follows by
mutual agreement between the City and the Contractor as evidenced by (1) the change in the Contract Price
being set forth in the Change Order, (2) such change in the Contract Price, together with any conditions or
requirements related thereto, being initialed by both parties and (3) the Contractor’s execution of the Change
Order.

10.3.2 I unit prices are provided in the Contract, and if the quantities contemplated are so changed in a
proposed Change Order that application of such unit prices to the quantities of Work proposed will cause
substantial inequity to the City or to the Contractor, the applicable unit prices shall be equitably adjusted.

104 Effect of Executed Change Order

10.4.1  The execution of a Change Order by the Contractor shall constitute conclusive evidence of the
Contractor’s agreement to the ordered changes in the Work, this Contract as thus amended, the Contract Price
and the Contract Time. The Contractor, by executing the Change Order, waives and forever releases any claim
against the City for additional time or compensation for matters relating to or arising out of or resulting from
the Work included within or affected by the executed Change Order.

10.5 Notice to Surety; Consent

10.5.1  The Contractor shall notify and obtain the consent and approval of the Contractor’s surety with
reference to all Change Orders if such notice, consent or approval are required by the Contractor’s surety or by
law. The Contractor’s execution of the Change Order shall constitute the Contractor’s warranty to the City that
the surety has been notified of and consents to, such Change Order and the surety shall be conclusively deemed
to have been notified of such Change Order and to have expressly consented thereto.

ARTICLE XI
UNCOVERING AND CORRECTING WORK
111 Uncovering Work

11.1.1  If any of the Work is covered contrary to the City’s request or to any provisions of this Contract, it
shall, if required by the City, be uncovered for the City’s inspection and shall be properly replaced at the
Contractor’s expense without change in the Contract Time.

11.1.2  If any of the Work is covered in a manner not inconsistent with Subparagraph 11.1.1 above, it shall,
if required by the City, be uncovered for the City’s inspection. If such Work strictly conforms with the
provisions of this Contract, costs of uncovering and proper replacement shall by Change Order be charged to
the City. If such Work does not strictly conform with the provisions of this Contract, the Contractor shall pay
the costs of uncovering and proper replacement.

11.2 Correcting Work

11.21  The Contractor shall immediately proceed to correct Work rejected by the City as defective or failing
to conform to this Contract. The Contractor shall pay all costs and expenses associated with correcting such
rejected Work, including any additional testing and inspections, and reimbursement to the City for services and
expenses made necessary thereby, if any.

11.2.2  If within one (1) year after Substantial Completion of the Work any of the Work is found to be



defective or not in accordance with this Contract, the Contractor shall correct it promptly upon receipt of
written notice from the City. This obligation shall survive final payment by the City and termination of this
Contract. With respect to Work first performed and completed after Substantial Completion, this one (1) year
obligation to specifically correct defective and nonconforming Work shall be extended by the period of time
which elapses between Substantial Completion and final completion of the subject Work.

11.2.3  Nothing contained in this Paragraph 11.2 shall establish any period of limitation with respect to other
obligations which the Contractor has under this Contract. Establishment of the one (1) year time period in
Subparagraph 11.2.2 relates only to the duty of the Contractor to specifically correct the Work.

11.3 City May Accept Defective or Nonconforming Work

11.3.1  If the City chooses to accept defective or nonconforming Work, the City may do so. In such event,
the Contract Price shall be reduced by the greater of (a) the reasonable cost of removing and correcting the
defective or nonconforming Work, and (b) the difference between the fair market value of the Project as
constructed and the fair market value of the Project had it not been constructed in such a manner as to include
defective or nonconforming Work. If the remaining portion of the unpaid Contract Price, if any, is insufficient
to compensate the City for its acceptance of defective or nonconforming Work, the Contractor shall, upon
written demand from the City, pay the City such remaining compensation for accepting defective or
nonconforming Work.

ARTICLE XII
CONTRACT TERMINATION
121 Termination by the Contractor

12.1.1  If the Work is stopped for a period of ninety (90) days by an order of any court or other public
authority, or as a result of an act of the government, through no fault of the Contractor or any person or entity
working directly or indirectly for the Contractor, the Contractor may, upon ten (10) days’ written notice to the
City, terminate performance under this Contract and recover from the City payment for the actual reasonable
expenditures of the Contractor (as limited in Subparagraph 10.3.2 above) for all Work executed and for
materials, equipment, tools, construction equipment and machinery actually purchased or rented solely for the
Work, less any salvage value of any such items.

12.1.2  If the City shall persistently or repeatedly fail to perform any material obligation to the Contractor
for a period of fifteen (15) days after receiving written notice from the Contractor of its intent to terminate
hereunder, the Contractor may terminate performance under this Contract by written notice to the City. In such
event, the Contractor shall be entitled to recover from the City as though the City had terminated the
Contractor’s performance under this Contract for convenience pursuant to Subparagraph 12.2.1 hereunder.

12.2 Termination by the City
12.2.1  For Convenience

12.2.1.1 The City may for any reason whatsoever terminate performance under this Contract by the
Contractor for convenience. The City shall give written notice of such termination to the Contractor specifying
when termination becomes effective.

12.2.1.2 The Contractor shall incur no further obligations in connection with the Work and the Contractor
shall stop Work when such termination becomes effective. The Contractor shall also terminate outstanding
orders and subcontracts. The Contractor shall settle the liabilities and claims arising out of the termination of
subcontracts and orders. The City may direct the Contractor to assign the Contractor’s right, title and interest



under terminated orders or subcontracts to the City or its designee.

12.2.1.3 The Contractor shall transfer title and deliver to the City such completed or partially completed
Work and materials, equipment, parts, fixtures, information and Contract rights as the Contractor has.

12.21.4

(@) The Contractor shall submit a termination claim to the City specifying the amounts due
because of the termination for convenience together with costs, pricing or other data required
by the City. If the Contractor fails to file a termination claim within one (1) year from the
effective date of termination, the City shall pay the Contractor an amount derived in
accordance with sub-paragraph (c) below.

(b) The City and the Contractor may agree to the compensation, if any, due to the Contractor
hereunder.

(c) Absent agreement to the amount due to the Contractor, the City shall pay the Contractor the
following amounts:

(1) Contract prices for labor, materials, equipment and other services accepted under this
Contract;

(i) Reasonable costs incurred in preparing to perform and in performing the terminated
portion of the Work, and in terminating the Contractor’s performance, plus a fair and
reasonable allowance for overhead and profit thereon (such profit shall not include
anticipated profit or consequential damages); provided however, that if it appears that
the Contractor would have not profited or would have sustained a loss if the entire
Contract would have been completed, no profit shall be allowed or included and the
amount of compensation shall be reduced to reflect the anticipated rate of loss, if any;

(iii) Reasonable costs of settling and paying claims arising out of the termination of
subcontracts or orders pursuant to Subparagraph 12.2.1.2 of this Paragraph. These
costs shall not include amounts paid in accordance with other provisions hereof.

The total sum to be paid the Contractor under this Subparagraph 12.2.1 shall not exceed the total
Contract Price, as properly adjusted, reduced by the amount of payments otherwise made, and shall in no event
include duplication of payment.

12.2.2 For Cause

12.2.2.1 If the Contractor persistently or repeatedly refuses or fails to prosecute the Work in a timely manner,
supply enough properly skilled workers, supervisory personnel or proper equipment or materials, or if it fails to
make prompt payment to Subcontractors or for materials or labor, or persistently disregards laws, ordinances,
rules, regulations or orders of any public authority having jurisdiction, or otherwise is guilty of a substantial
violation of a material provision of this Contract, then the City may by written notice to the Contractor and the
surety, without prejudice to any other right or remedy, terminate the employment of the Contractor and take
possession of the Project Site and of all materials, equipment, tools, construction equipment and machinery
thereon owned by the Contractor and may proceed to carry out the remedies necessary to finish the Work by
whatever methods it may deem expedient. In such case, the Contractor shall not be entitled to receive any
further payment until the Work is finished.

12.2.2.2 If the unpaid balance of the Contract Price exceeds the cost of finishing the Work, including



compensation for additional services and expenses made necessary thereby, such excess shall be paid to the
Contractor. If such costs exceed the unpaid balance, the Contractor shall pay the difference to the City. This
obligation for payment shall survive the termination of the Contract.

12.2.2.3 In the event the employment of the Contractor is terminated by the City for cause pursuant to
Subparagraph 12.2.2 and it is subsequently determined by a Court of competent jurisdiction that such
termination was without cause, such termination shall thereupon be deemed a termination for convenience
under Subparagraph 12.2.1 and the provisions of Subparagraph 12.2.1 shall apply.

ARTICLE XIlI

INSURANCE
13.1 Insurance Requirements

13.1.1 Prior to beginning Work on the Project, and at all times that this Agreement is in force, the Contractor
shall obtain, maintain and furnish certificates from licensed insurance companies doing business in the State of
Georgia with an A.M. Best Rating A-6 or higher and acceptable to the City for the minimum amounts or levels
of insurance described in EXHIBIT K, INSURANCE REQUIREMENTS attached hereto and incorporated
herein.

13.1.2  All insurance shall contain a provision that the coverage afforded will not be cancelled, materially
changed, or renewal refused until at least thirty (30) days’ prior written notice has been given to the City. All
such insurance shall remain in effect until final payment is made and the Project is accepted by the City. If the
Contractor receives notice of non-renewal or material adverse change of any of the required coverages, the
Contractor shall promptly advise the City in writing. Failure of the Contractor to promptly notify the City on
non-renewal or material adverse change of any of the required coverages terminates the Agreement as of the
date that the Contractor should have given notification to the City.

13.1.3  If the City has any objections to the coverage afforded by or provisions of the insurance required to
be purchased and maintained by the Contractor, the City will notify the Contractor thereof within twenty (20)
days of the date of delivery of such certificates to the City.

13.1.4  The Contractor shall provide to the City such additional information in respect of insurance provided
by it as the City may reasonably request. The right of the City to review and comment on certificates of
insurance is not intended to relieve the Contractor of his responsibility to provide insurance coverage as
specified nor to relieve the Contractor of his liability for any claims which might arise.

13.1.5 The Contractor agrees to require its Subcontractors to obtain insurance complying with the
requirements the requirements of the Contract Documents.

ARTICLE XIV

DISPUTES

No civil action with respect to any dispute, claim or controversy arising out of or relating to this Contract may
be commenced without first giving fourteen (14) calendar days written notice to Sandy Springs of the claim
and the intent to initiate a civil action.



ARTICLE XV
INDEPENDENT CONTRACTOR
15.1 Relationship between Contractor and City

15.1.1  The Contractor shall perform the services under this Agreement as an independent contractor and
nothing contained herein shall be construed to be inconsistent with such relationship or status. Nothing in this
Agreement shall be interpreted or construed to constitute the Contractor or any of its agents or employees to be
the agent, employee or representative of the City. Inasmuch as the City and the Contractor are contractors
independent of one another, neither has the authority to bind the other to any third person or otherwise to act in
any way as the representative of the other, unless otherwise expressly agreed to in writing signed by both
parties hereto. The Contractor agrees not to represent itself as the City’s agent for any purpose to any party or
to allow any employee or agent of the Contractor to do so, without specific prior written authorization from the
City, and then only for the limited purpose stated in such authorization.

15.1.2  The Contractor shall assume full liability for any contracts or agreements that the Contractor enters
into on behalf of the City without the express knowledge and prior written authorization of the City.

ARTICLE XVI

COVENANT AGAINST CONTINGENT FEES
16.1 Warranty by Contractor

16.1.1  Contractor warrants that no person or selling agency has been employed or retained to solicit or
secure this Agreement upon an agreement or understanding for any fee, commission, percentage, brokerage or
contingent fee, gift or other consideration, excepting bona fide employees maintained by Contractor for the
purpose of securing business and that Contractor has not received any non-City fee related to this Agreement
without the prior written consent of the City.

16.1.2  For breach or violation of this warranty, the City shall have the right to annul this Agreement without
liability or at its discretion to deduct from the contract price or consideration, or otherwise recover, the full
amount of any such fee, commission, percentage, brokerage or contingent fee, gift or other consideration.

ARTICLE XVII

MISCELLANEOUS
17.1 Governing Law

17.1.1  The Contract shall be administered and interpreted under the laws of the State of Georgia.
Jurisdiction of litigation arising from this Agreement shall be in Georgia. If any part of this Agreement is
found to e in conflict with applicable laws, such part shall be inoperative, null and void insofar as it is in
conflict with said laws, but the remainder of this Agreement shall be in full force and effect.

Whenever reference is made in the Agreement to standards or codes in accordance with which work is to be
performed, the edition or revision of the standards or codes current on the effective date of this Agreement
shall apply, unless otherwise expressly stated.

17.2 Successors and Assigns



17.2.1  The City and Contractor bind themselves, their successors, assigns and legal representatives to the
other party hereto and to successors, assigns and legal representatives of such other party in respect to
covenants, agreements and obligations contained in this Contract. The Contractor shall not assign this Contract
without written consent of the City.

17.3 Surety Bonds

17.3.1  The Contractor shall furnish separate performance and payment bonds to the City. Each bond shall
set forth a penal sum in an amount not less than the Contract Price. Each bond furnished by the Contractor
shall incorporate by reference the terms of this Contract as fully as though they were set forth verbatim in such
bonds. In the event the Contract Price is adjusted by Change Order executed by the Contractor, the penal sum
of both the performance bond and the payment bond shall be deemed increased by like amount. The
performance and payment bonds furnished by the Contractor shall be in form suitable to the City and shall be
executed by a surety, or sureties, reasonably suitable to the City. Bonds shall be issued by a corporate surety
appearing on the Treasury Department’s most current list (Circular 570, as amended) and be authorized to do
business in the State of Georgia. The date of the bond must not be prior to the date of the Agreement. If the
Contractor is a partnership, all partners shall execute the bond.

It is mutually agreed by the parties hereto that if at any time after execution of this Agreement and the surety
bonds for its faithful performance, the City shall deem the surety or sureties upon such bonds to be
unsatisfactory, or if for any reason such bonds cease to be adequate to cover the performance of the Work, the
Contractor shall, at its expense, within five (5) days after receipt of notice from the City to do so, furnish an
additional bond or bonds in such form and amount and with such surety or sureties as shall be satisfactory to
the City. In such event, no further payment to the Contractor shall be deemed due under this Agreement until
such new or additional security for the faithful performance of the Work shall be furnished in manner and form
satisfactory to the City.

17.4  Notices

If to the City: With copies to:

John McDonough, City Manager Wendell Willard, City Attorney
7840 Roswell Road, Building 500 7840 Roswell Rd. Suite 330
Sandy Springs, Georgia 30350 Sandy Springs, Georgia 30350
If to Contractor: With copies to:

Contractor Contact, Title
Address
City, State Zip




IN WITNESS WHEREOF, the parties hereto, acting through their duly authorized agents, have signed and
sealed this Agreement.

CITY OF SANDY SPRINGS, GEORGIA

By:
John McDonough, City Manager

Date of Execution
ATTEST:

By:
City Clerk

(SEAL)
Approved as to Form:

By:
Assistant City Attorney

CONTRACTOR

Date of Execution
By:

Name:

(Typed or printed name)

Title

ATTEST:

By:

Secretary for Corporation

(SEAL)

Witness

Executed in originals of four (4).



EXHIBIT A
TO CONTRACT AGREEMENT

SCOPE OF SERVICES

This project is intended to stabilize badly eroded areas at an existing pipe outlet on the subject property. The
existing channel would be straightened and stabilized. Eroded slopes would be stabilized with gabion baskets.
An exposed sewer pipe would be covered and stabilized. The existing headwall shall remain. Any onsite
timber walls shall be rebuilt, if damaged during construction. Drainage improvements, erosion and sediment
control, utility repairs, landscaping, etc. shall be provided, per approved construction plans.

Additional Scope of Services:

1)
2)
3)

4)

5)

6)
7)

8)

9)

See also the project design drawings for additional project requirements, details, and specifications.
Any damaged structures on City-owned, or privately-owned property shall be replaced in-kind.
Vegetation shall be restored as a suitable ground cover (grass, sod, mulch).

The contractor should coordinate all work with the affected utilities. It is the contractor’s
responsibility to plan and coordinate all utility work associated with this project. Any costs and
considerations are to be a part of the contractors bid price. No additional fees associated with utility
services shall be paid by the City unless approved by the Public Works Director.

The contractor is responsible for maintaining appropriate traffic control at the site during the
construction period. The road may be closed for a brief period during the construction process. The
contractor is responsible for traffic control signage. The City will assist with detour plans and
notifications as necessary. An updated work schedule is required a minimum of every two weeks, so
that traffic impacts can be coordinated. All temporary traffic control measures shall comply with the
current edition of the Manual of Uniform Traffic Control Devices (MUTCD).

The contractor shall coordinate all work with the City of Sandy Springs.
The contractor should coordinate all work with the affected property owners.

Any storm drainage pipes, headwalls, junction boxes, paving, concrete, drop inlets, etc. which are
scheduled to be removed shall be disposed of off-site in an appropriate manner. The disposal site must
be a FEMA approved landfill and an appropriate receipt of disposal will be required.

Excavate and dispose any of any other debris in an appropriate manner. The disposal site must be a
FEMA approved landfill and an appropriate receipt of disposal will be required.

10) Install all new pipe, catch basins, junction boxes, roadway fills, pavement, drop inlets, headwalls,

backfill, etc. in accordance with standard construction procedures and in accordance with GDOT
and/or City of Sandy Springs standards.

11) Any new fill material required in the performance of this construction project shall be provided by

contractor and will be of suitable material, debris free, and backfilled as directed by the City. The
contractor is to replace the embankment fill in 6 inch maximum lifts, compacted to 95% standard



proctor and shall restore grades to pre-existing conditions or as directed by the City staff. All fill
placement and monitoring shall be per GDOT specifications.

12) The contractor shall stabilize all disturbed areas and shall restore the site to the pre-construction
condition with a suitable ground cover.

13) A landscape allowance is provided for in this project. The landscape scope will be coordinated by the
City of Sandy Springs with the homeowner.

14) Contractor will provide suitable erosion and sediment control measures so as to prevent sediment from
leaving site. Maintenance of erosion and sediment control measures is required at all times. The
contractor shall have certified erosion and sediment control personnel on site at all times. All NPDES,
GSWCC & COSS guidelines should be followed. Additional erosion and sediment control measures
may be required based on the recommendations of the project site inspector.

15) The contractor is responsible for providing materials and workmanship consistent with the City and
GDQOT standards, and as approved by the City. All material orders (including pipe materials and
construction methods) must be approved by the City prior to installation. Contractor to provide
material submittals and/or shop drawings for prior approval.

16) Contractor to provide detailed schedule of work to be performed for City review and approval
prior to receiving Notice to Proceed.



EXHIBIT B
TO CONTRACT AGREEMENT
BID SCHEDULE
30 Battle Ridge Drainage Improvements

Description Estimated Unit Unit Price Total Price
Qty
] UTILITY $7500 $7500
1. | 001-5000 CONTINGENCY ! LS
2. | 009-3500 | MISC. LANDSCAPING 1 LS $7500 $7500
3. | 150-1000 | TRAFFIC CONTROL 1 LS $ $
4. | 163-0240 MULCH 2 TN $ $
] TEMPORARY $ $
5. | 463-0232 GRASSING 0.1 AC
6. | 163-0300 | CONSTRUCTION EXIT 1 EA $ $
CONSTRUCT & $ $
7| 163-0541 REMOVE ROCK 1 EA
FILTER DAM
MAINTENANCE OF $ $
g, | 165-0030 | TEMPORARY SILT 150 LF
FENCE, TYPE C
TEMPORARY SILT $ $
9 | 171-0030 FENGE, TYPE C 150 LF
MAINTENANCE ROCK $ $
10. | 165-0010 FILTER DAM 1 EA
11. | 210-0010 | GRADING COMPLETE 1 LS $ $
CONC. CURB & $ $
12 | 441-6216 | GUTTER, 8 IN x 24 IN, 40 LF
TP 2 - [ALTERNATE]
] STN DUMPED $ $
13. | 603-2018 | ppRAP, TP1, 18 INCH 45 SY
] PLASTIC FILTER $ $
14. | 603-7000 EABRIC 45 3%
] PERMANENT $ $
15. | 700-6910 GRASSING 0.1 AC
] FERTILIZER MIXED $ $
16. | 700-8000 GRADE 0.2 TN
FERTILIZER $ $
17. | 700-8100 | \iTROGEN CONTENT 10 LB
LIVE WILLOW $ $
18. | 702-7401 CUTTINGS 10 EA
19. | 999-0045 GABION WALL 200 SF $ $
---------- REBUILD TIMBER $ $
20. WALL ! LS

TOTAL BID PRICE:

TOTAL BID PRICE IN WORDS:




BID PRICE CERTIFICATION

In compliance with the attached Specification, the undersigned offers and agrees that if this Bid is accepted, by
the City Council within one hundred and twenty (120) days of the date of Bid opening, that he will furnish any
or all of the Items upon which Prices are quoted, at the Price set opposite each Item, delivered to the
designated point(s) within the time specified in the Bid Schedule.

COMPANY

ADDRESS

AUTHORIZED SIGNATURE

PRINT / TYPE NAME

EMAIL ADDRESS




EXHIBIT C
TO CONTRACT AGREEMENT
REQUIRED CONTRACT PROVISIONS
FEDERAL AID CONSTRUCTION CONTRACTS
Not Applicable for this Contract.



EXHIBIT D
TO CONTRACT AGREEMENT
NOTICE TO CONTRACTORS
COMPLIANCE WITH TITLE VI OF THE CIVIL RIGHTS ACT OF 1964

During the performance of this Contract, the Contractor, for itself, its assignees and successors in interest
(hereinafter referred to as the “Contractor”), agrees as follows:

1. Compliance with Regulations: The Contractor will comply with the

Regulations of the Department of Transportation relative to nondiscrimination in

Federally-assisted programs of the Department of Transportation (Title 49, Code of Federal
Regulations, Part 21, hereinafter referred to as the “Regulations”), which are herein incorporated by
reference and made a part of the Contract.

2. Nondiscrimination: The Contractor, with regard to the work performed by

it afterward and prior to completion of the contract work, will not discriminate on the ground of race,
color, sex, or national origin in the selection and retention of subcontracts including procurements of
materials and leases of equipment. The Contractor will not participate either directly or indirectly in
the discrimination prohibited by Section 21.5 of the Regulations, including employment practices
when contract covers a program set forth in Appendix B of the Regulations. In addition, the
Contractor will not participate either directly or indirectly in discrimination prohibited by 23 CFR
710.405 (b).

3. Solicitations for subcontracts, including procurements of materials and

equipment: In all solicitations, either by competitive bidding or negotiation made by the Contractor
for work to be performed under a subcontract, including procurements of materials or equipment, each
potential subcontractor or supplier shall be notified by the Contractor of the Contractor’s obligations
under this Contract and the Regulations relative to nondiscrimination on the ground of race, color,
national origin or sex.

4. Information and Reports: The Contractor will provide all information and

reports required by the Regulations, or orders and instructions issued pursuant thereto, and will permit
access to its books, records, accounts, other sources of information, and its facilities as may be
determined by the Department of Transportation or the Federal Highway Administration to be
pertinent to ascertain

compliance with such Regulations, orders and instructions. Where any

information required of a Contractor is in the exclusive possession of another who

fails or refuses to furnish this information, the Contractor shall so certify to the

Department of Transportation, or the Federal Highway Administration as

appropriate, and shall set forth what efforts it has made to obtain the information.

5. Sanctions for Noncompliance: In the event of the Contractor’s

noncompliance with the nondiscrimination provisions of this Contract, the Department of
Transportation shall impose such Contract sanctions as it or the Federal Highway Administration may
determine to be appropriate, including, but not limited to:

(a) withholding of payments to the Contractors under the Contract until the
Contractor complies, and/or

(b) Cancellation, termination or suspension of the Contract, in whole or in part.



6. Incorporation of Provisions: The Contractor will include the provisions of

paragraph (1) through (6) in every subcontract, including procurements of materials and leases of
equipment, unless exempt by the Regulations, orders or instruction issued pursuant thereto. The
Contractor will take such action with respect to any subcontract or procurement as the Department of
Transportation or the Federal Highway Administration may direct as a means of enforcing such
provisions including sanctions for noncompliance. Provided, however, that in the event a Contractor
becomes involved in, or is threatened with, litigation with a subcontractor or supplier as result of such
direction, the Contractor may request the State to enter into such litigation to protect the interests of the
State, and, in addition, the Contractor may request the United States to enter into such litigation to
protect the interest of the United States.



EXHIBIT E
TO CONTRACT AGREEMENT
STANDARD FEDERAL EQUAL OPPORTUNITY
CONSTRUCTION CONTRACT SPECIFICATIONS
(EXECUTIVE ORDER 11246) (43 CFR 14895)
Not Applicable for this Contract.



EXHIBIT F
TO CONTRACT AGREEMENT
CERTIFICATION OF SPONSOR
DRUG-FREE WORKPLACE
(Bidder to sign and return)

I hereby certify that | am a principal and duly authorized representative of

, (“Contractor”), whose address 18

\ , and | further certify that:

)

(2)

()

(4)

Date:

The provisions of Section 50-24-1 through 50-24-6 of the Official Code of Georgia Annotated, relating
to the “Drug-Free Workplace Act” have been complied with in full; and

A drug-free workplace will be provided for Contractor’s employees during the performance of the
Agreement; and

Each Subcontractor hired by Contractor shall be required to ensure that the subcontractor’s employees
are provided a drug-free workplace. Contractor shall secure from that subcontractor the following
written  certification: “As part of the subcontracting agreement with Contractor,

certifies to Contractor that a drug-free workplace will be

provided for the Subcontractor’s employees during the performance of this Agreement pursuant to
paragraph (7) of subsection (b) of the Official Code of Georgia Annotated, Section 50-24-3"; and
The undersigned will not engage in unlawful manufacture, sale, distribution, dispensation, possession,

or use of a controlled substance or marijuana during the performance of the Agreement.

CONTRACTOR:

Signature:
Title:




EXHIBIT G
TO CONTRACT AGREEMENT
DBE REQUIREMENTS
Not Applicable to this project.



EXHIBITH
TO CONTRACT AGREEMENT
CONTRACTOR
CERTIFICATION REGARDING DEBARMENT, SUSPENSION,
AND OTHER RESPONSIBILITY MATTERS
AND INSTRUCTIONS
Not Applicable for this Contract



EXHIBIT I
TO CONTRACT AGREEMENT
LOWER TIER
CERTIFICATION REGARDING DEBARMENT, SUSPENSION,
AND OTHER RESPONSIBILITY MATTERS
AND INSTRUCTIONS
Not Applicable for this Contract.



EXHIBIT J
TO CONTRACT AGREEMENT
CERTIFICATION OF CONTRACTOR
GEORGIA SECURITY AND IMMIGRATION COMPLIANCE ACT

| hereby certify that | am a principal and duly authorized representative of
, (“Contractor™), whose address is

Contractor hereby agrees to comply with all applicable provisions and requirements of the Georgia
Security and Immigration Compliance Act of 2006 (the “Act”), as codified in O.C.G.A. Sections 13-10-90 and
13-10-91 and regulated in Chapter 300-10-1 of the Rules and Regulations of the State of Georgia, "Public
Employers, Their Contractors and Subcontractors Required to Verify New Employee Work Eligibility Through
a Federal Work Authorization Program," accessed at http://www.dol.state.ga.us, as further set forth below.

Contractor agrees to verify the work eligibility of all of newly hired employees through the U.S.
Department of Homeland Security’s Employment Eligibility Verification (EEV) / Basic Pilot Program,
accessed through the Internet at https://www.vis-dhs.com/EmployerRegistration, in accordance with the
provisions and timeline found in O.C.G.A. 13-10-91 and Rule 300-10-1-.02 of the Rules and Regulations of
the State of Georgia. As of July 1, 2007, the verification requirement applies to contractors and subcontractors
with five-hundred (500) or more employees.

Contractor understands that the contractor and subcontractor requirements of the Act apply to contracts
for, or in connection with, the physical performance of services within the State of Georgia.

Contractor understands that the following contract compliance dates set forth in the Act apply to the
Contract Agreement, pursuant to O.C.G.A. 13-10-91:

On or after July 1, 2007, to public employers, contractors, or subcontractors of 500 or more
employees;

On or after July 1, 2008, to public employers, contractors, or subcontractors of 100 or more
employees; and

On or after July 1, 2009, to all other public employers, their contractors, and subcontractors.

To document the date on which the Act is applicable to Contractor, and to document Contractor’s
compliance with the Act, the undersigned agrees to initial one of the three (3) lines below indicating the
employee number category applicable to Contractor, and to submit the indicated affidavit with the Contract
Agreement if the Contractor has 500 or more employees.


http://www.dol.state.ga.us/
https://www.vis-dhs.com/EmployerRegistration

Contractor has:

500 or more employees [Contractor must register with the Employment/Eligibility
Verification/Basic Pilot Program and begin work eligibility verification on July 1,
20077;

100-499 employees [Contractor must register with the Employment Eligibility
Verification/Basic Pilot Program and begin work eligibility verification by July 1,
2008]; or

99 or fewer employees [Contractor must begin work eligibility verification by July 1,
2009].

Contractor further agrees to require O.C.G.A. Sections 13-10-90 and 13-10-91 compliance in all
written agreements with any subcontractor employed by Contractor to provide services connected with the
Contract Agreement, as required pursuant to O.C.G.A. 13-10-91.

Contractor agrees to obtain from any subcontractor that is employed by Contractor to provide services
connected with the Contract Agreement, the subcontractor’s indication of the employee number category
applicable to the subcontractor.

Contractor agrees to secure from any subcontractor engaged to perform services under this Contract an
executed “Subcontractor Affidavit,” as required pursuant to O.C.G.A. 13-10-91 and Rule 300-10-1-.08 of the
Rules and Regulations of the State of Georgia, which rule can be accessed at http://www.dol.state.ga.us.

Contractor agrees to maintain all records of the subcontractor’s compliance with O.C.G.A. Sections
13-10-90 and 13-10-91 and Chapter 300-10-1 of the Rules and Regulations of the State of Georgia.

CONTRACTOR:

Date: Signature:
Title:



http://www.dol.state.ga.us/

EXHIBIT K
TO CONTRACT AGREEMENT
INSURANCE REQUIREMENTS

Within 10 days of Notice of Award, and at all times that this Contract is in force, the Contractor shall obtain,
maintain and furnish the City Certificates of Insurance from licensed companies doing business in the State of
Georgia with an A.M. Best Rating A-6 or higher and acceptable to the City covering:

L.

Statutory Workers” Compensation Insurance
(a) Employers Liability:
Bodily Injury by Accident - $100,000 each accident
Bodily Injury by Disease - $500,000 policy limit
Bodily Injury by Disease - $100,000 each employee

Comprehensive General Liability Insurance
(a) $1,000,000 limit of liability per occurrence for bodily injury and property damage Owner’s
and Contractor’s Protective
(b) Blanket Contractual Liability
(c) Blanket “X”, “C”, and “U”
(d) Products/Completed Operations Insurance
(e) Broad Form Property Damage
(f) Personal Injury Coverage
Automobile Liability
(2) $1,000,000 limit of liability
(b) Comprehensive form covering all owned, non-owned and hired vehicles
Umbrella Liability Insurance
(a) $1,000,000 limit of liability
(b) Coverage at least as broad as primary coverage as outlined under Items 1, 2
and 3 above
The City of Sandy Springs, Georgia, and its subcontractors and affiliated companies, their officers,
directors, employees shall be named on the Certificates of Insurance as additional insured and
endorsed onto the policies for Comprehensive General Liability, Automobile Liability and Umbrella
Liability insurance maintained pursuant to this Contract in connection with liability of the City of
Sandy Springs and their affiliated companies and their officers, directors and employees arising out of
Contractor’s operations. Copies of the endorsements shall be furnished to the City prior to execution
of the contract. Such insurance is primary insurance and shall contain a Severability of Interest clause
as respects each insured. Such policies shall be non-cancelable except on thirty (30) days written
notice to the City. Any separate insurance maintained in force by the additional insured named above

shall not contribute to the insurance extended by Contractor’s insurer(s) under this additional insured
provision.

Certificate Holder should read: The City of Sandy Springs, 7840 Roswell Road, Building-500, Sandy Springs,
Georgia 30350.



EXHIBIT L
SPECIAL PROVISIONS
Not applicable to this project.



EXHIBIT M
TO CONTRACT AGREEMENT
NOTICE TO CONTRACTORS
COMPLIANCE WITH ELECTRICAL SAFETY PROVISIONS
(Bidder to sign and return)

I hereby certify that | am a oprincipal and duly authorized representative of

, (“Contractor™), whose address is

, , and | further certify that:

(1) The provisions of Section 46-3-30 of the Official Code of Georgia Annotated, relating to the “High
Voltage Safety Act” will be complied with in full; and

(2) The provisions of OSHA 29CFR1910.333(c) relating to work near high voltage power lines; and

(3) The provisions of Part 4 of the National Electrical Safety Code.

(3) The Contractor shall be required to ensure that each subcontractor hired is in compliance with the

provisions listed above.

CONTRACTOR:

Date: Signature:
Title:




APPENDICES

AFFIDAVITS
— Affidavit Verifying Status for City Public Benefit Application

— Contractor Affidavit Under O.C.G.A. 813-10-91(b(1)

CORPORATE CERTIFICATE
BONDS
LIST OF SUBCONTRACTORS

REQUEST FOR REFERENCES



AFFIDAVIT VERIFYING STATUS
FOR CITY PUBLIC BENEFIT APPLICATION
(Bidder to sign and return)

By executing this affidavit under oath, as an applicant for a City of Sandy Springs, Georgia Business License
or Occupation Tax Certificate, Alcohol License, Taxi Permit, execution of contract or other public benefit as
referenced in O.C.G.A. Section 50-36-1, | am stating the following with respect to my application for a City of
Sandy Springs license/permit and/or contract for

[Name of natural person applying on behalf of individual, business, corporation, partnership, or other private
entity]

1) | am a United States citizen
OR
2) I am a legal permanent resident 18 years of age or older or | am an otherwise qualified alien

or non-immigrant under the Federal Immigration and Nationality Act 18 years of age or older and lawfully
present in the United States.*

In making the above representation under oath, | understand that any person who knowingly and willfully
makes a false, fictitious, or fraudulent statement or representation in an affidavit shall be guilty of a violation
of Code Section 16-10-20 of the Official Code of Georgia.

Signature of Applicant: Date:

Printed Name:

*Alien Registration number for non-citizens

**PLEASE INCLUDE A COPY OF YOUR PERMANENT RESIDENT CARD, EMPLOYMENT
AUTHORIZATION, GREEN CARD, OR PASSPORT WITH A COPY OF YOUR DRIVER’S
LICENSE IF YOU ARE A LEGAL PERMANENT RESIDENT (#2).

SUBSCRIBED AND SWORN BEFORE ME ON THIS THE DAY OF

Notary Public:

My Commission Expires:

*Note: O.C.G.A. § 50-36-1(e)(2) requires that aliens under the federal Immigration and Nationality Act, Title 8
U.S.C., as amended, provide their alien registration number. Because legal permanent residents are included in
the federal definition of “alien”, legal permanent residents must also provide their alien registration number.
Qualified aliens that do not have an alien registration number may supply another identifying number below:




CONTRACTOR AFFIDAVIT UNDER O.C.G.A. § 13-10-91(b)(1)
(Bidder to sign and return)

By executing this affidavit, the undersigned contractor verifies its compliance with O.C.G.A. § 13-10-
91, stating affirmatively that the individual, firm or corporation which is engaged in the physical performance
of services on behalf of the City of Sandy Springs has registered with, is authorized to use and uses the
federal work authorization program commonly known as E-Verify, or any subsequent replacement program,
in accordance with the applicable provisions and deadlines established in O.C.G.A. § 13-10-91.
Furthermore, the undersigned contractor will continue to use the federal work authorization program
throughout the contract period and the undersigned contractor will contract for the physical performance of
services in satisfaction of such contract only with subcontractors who present an affidavit to the contractor
with the information required by O.C.G.A. § 13-10-91(b). Contractor hereby attests that its federal work
authorization user identification number and date of authorization are as follows:

Federal Work Authorization User Identification Number

Date of Authorization

Name of Contractor

Name of Project

Name of Public Employer

I hereby declare under penalty of perjury that the foregoing is true and correct.

Executed on in (city), (state).

Signature of Authorized Officer or Agent

Printed Name and Title of Authorized Officer or Agent

SUBSCRIBED AND SWORN BEFORE ME

ON THIS THE DAY OF

NOTARY PUBLIC

My Commission Expires:




CORPORATE CERTIFICATE

I, , certify that | am the Secretary of the Corporation named as Contractor in the
foregoing bid; that who signed said bid in behalf of the Contractor, was then
(title) of said Corporation; that said bid was duly signed for and in behalf of said
Corporation by authority of its Board of Directors, and is within the scope of its corporate powers; that said
Corporation is organized under the laws of the State of ___ Georgia .

This day of , 2012,

(Seal)

(Signature)



BID BOND
(BID BOND TO BE RETURNED WITH BID)

KNOW ALL MEN BY THESE PRESENTS, THAT

(Name of Contractor)

(Address of Contractor) at

(Corporation, Partnership and or Individual) hereinafter called Principal, and

(Name of Surety)

(Address of Surety

A corporation of the State of , and a surety authorized by law to do business in
the State of Georgia, hereinafter called Surety, are held and firmly bound unto

City of Sandy Springs Georgia
7840 Roswell Rd., Bldg.-500, Sandy Springs, Georgia 30350

herein after referred to as Obligee, in the penal sum of
Dollars ($ ) in lawful money of the United States, for the payment of which sum
well and truly to be made, we bind ourselves, our heirs, executors, administrators and successors,
jointly and severally, firmly by these presents.

WHEREAS, the Principal is about to submit, or has submitted, to the City of Sandy Springs, Georgia,
a proposal for furnishing materials, labor and equipment for:

30 BATTLE RIDGE DRIVE
STORMWATER MAINTENANCE PROJECT

WHEREAS, the Principal desires to file this Bond in accordance with law in lieu of a certified
Bidder’s check otherwise required to accompany this Proposal.

NOW, THEREFORE, the conditions of this obligation are such that if the bid is accepted, the
Principal shall within ten days after receipt of notification of the acceptance execute a Contract in
accordance with the Bid and upon the terms, conditions, and prices set forth in the form and manner
required by the City of Sandy Springs, Georgia, and execute a sufficient and satisfactory

Performance Bond and Payment Bond payable to the City of Sandy Springs, Georgia, each in an
amount of 100% of the total Contract Price, in form and with security satisfactory to said the City of
Sandy Springs, Georgia, and otherwise, to be and remain in full force and virtue in law; and the
Surety shall, upon failure of the Principal to comply with any or all of the foregoing requirements
within the time specified above, immediately pay to the City of Sandy Springs, Georgia, upon
demand, the amount hereof in good and lawful money of the United States of America, not as a
penalty, but as liquidated damages.



PROVIDED, FURTHER, that Principal and Surety agree and represent that this bond is executed
pursuant, to and in accordance with the applicable provisions of the Official Code of Georgia
Annotated, as Amended, including, but not limited to, O.C.G.A. § 36-91-1, et. seq., and is intended to
be and shall be constructed as a bond in compliance with the requirements thereof.

Signed, sealed, and dated this

ATTEST:

(Principal Secretary)

(SEAL)

A.D., 20

(Witness to Principal)

(Address)

(Surety)

ATTEST

BY:

(Attorney-in-Fact) and Resident Agent

(Attorney-in-Fact)

(Seal)

(Address)

(Witness as to Surety)

(Address)

(Principal)

BY:

(Address)



PERFORMANCE BOND

KNOW ALL MEN BY THESE PRESENTS: THAT

(Name of Contractor)

(Address of Contractor)

a

(Corporation, Partnership or Individual)

Hereinafter called Principal, and

(Name of Surety)

(Address of Surety)

A Corporation of the State of and a surety authorized by law to do business in
the State of Georgia, hereinafter called Surety, are held and firmly bound unto

The City of Sandy Springs. Georgia
7840 Roswell Rd., Bldg.-500, Sandy Springs, Ga. 30350

hereinafter referred to as Obligee; are held firmly bound unto said Obligee and all persons doing
work or furnishing skill, tools, machinery, supplies, or material under or for the purpose of the
Contract hereinafter referred to, in the penal sum of:

Dollars ($ ) in lawful money of the
United States, for the payment of which sum well and truly to be made, we bind ourselves, our heirs,
executors, administrators and successors, jointly and severally, firmly by these presents.

The condition of this obligation is such, as whereas the Principal entered into a certain contract,
hereto attached, with the Obligee, dated for:

30 BATTLE RIDGE DRIVE
STORMWATER MAINTENANCE PROJECT

NOW THEREFORE, the conditions of this obligation are such that if the above bound Principal
shall well, truly, fully and faithfully perform said contract according to its terms, covenants,
conditions, and agreements of said contract during the original term of said contract and any
extensions thereof that may be granted by the oblige, with or without notice to the Surety, and during
the life of any guaranty required under the contract, and shall also well and truly perform and fulfill
all the undertakings, covenants, terms, conditions and agreement of any and all duly authorized
modifications of said contract that may hereafter be made, then his obligation shall be void, otherwise
to remain in full force and effect.

PROVIDED FURTHER, that said Surety to this Bond, for value received, hereby stipulates and
agrees that no change, extension of time, alterations, or additions to the terms of the Contract or to



the Work to be performed thereunder shall in any way affect its obligation on this bond, and it does
hereby waive notice of any such change, extension of time, alterations, or additions to the terms of
the Contract or to the work to be performed hereunder.

PROVIDED, FURTHER, that Principal and Surety agree and represent that this bond is executed
pursuant to and in accordance with the applicable provisions of the Official Code of Georgia
Annotated, as Amended, including but not limited to, O.C.G.A. § 36-91-1 et. seq., and is intended to
be and shall be construed as a bond in compliance with the requirements thereof.

Signed, sealed, and dated this

ATTEST:

(Principal Secretary)
(SEAL)

BY:

(Witness to Principal)

(Address)

(Surety)

ATTEST BY:

Attorney-in-Fact) and Resident Agent

(Attorney-in-Fact)

(Seal)
(Address)

(Witness as to Surety)

(Address)

day of A.D, 20

(Principal)




PAYMENT BOND

KNOW ALL MEN BY THESE PRESENTS: THAT

(Name of Contractor)

(Address of Contractor)

a

(Corporation, Partnership or Individual)

Hereinafter called Principal, and

(Name of Surety)

(Address of Surety)

a Corporation of the State of and a surety authorized by law to do business in the State of
Georgia, hereinafter called Surety, are held and firmly bound unto

The City of Sandy Springs Georgia
7840 Roswell Rd., Bldg.-500, Sandy Springs, Georgia 30350

hereinafter referred to as Obligee; for the use and protection of all subcontractors and all persons
supplying labor, services, skill, tools, machinery, materials and/or equipment in the prosecution of the
work provided for in the contract herein after referred to in the full and just sum of

Dollars ($ ) in
lawful money of the United States, for the payment of which sum well and truly to be made, the
Principal and Surety bind themselves, their, and each of their heirs, executors, administrators,
successors and assigns, jointly and severally, firmly by these presents.

The condition of this obligation is such, as whereas the Principal entered into a certain contract hereto
attached, with the Obligee, dated for:

30 BATTLE RIDGE DRIVE
STORMWATER MAINTENANCE PROJECT

NOW, THEREFORE, the conditions of this obligation are such that if the Principal shall well, truly,
and faithfully perform said Contract in accordance to its terms, covenants, and conditions, and shall
promptly pay all persons furnishing labor, materials, services, skill, tools, machinery and/or
equipment for use in the performance of said Contract, then this obligation shall be void; otherwise, it
shall remain in full force and effect.

All persons who have furnished labor, materials, services, skill, tools, machinery and/or equipment
for use in the performance of said Contract shall have a direct right of action on this Bond, provided
payment has not been made in full within ninety (90) days after the last day on which labor was
performed, materials, services, skill, tools, machinery, and equipment furnished or the subcontract
completed.

PROVIDED FURTHER, that said Surety to this Bond, for value received, hereby stipulates and



agrees that no change, extension of time, alterations, or additions to the terms of the Contract or to
the Work to be performed there under shall in any way affect its obligation on this bond, and it does
hereby waive notice of any such change, extension of time, alterations, or additions to the terms of
the Contract or to the work to be performed there under.

PROVIDED, HOWEVER, that no suit or action shall be commenced hereunder by any person
furnishing labor, materials, services, skill, tools, machinery, and/or equipment having a direct
contractual relationship with a subcontractor, but no contractual relationship express or implied with
the Principal:

Unless such person shall have given notice to the Principal within One Hundred and Twenty (120)
days after such person did, or performed the last of the work or labor, or furnished the last of the
materials, services, skill, tools, machinery and/or equipment for which claim is made, stating with
substantial accuracy the amount claimed and the name of the party to whom the materials, services,
skill, tools, machinery and/or equipment were furnished, or for whom the work or labor was done or
performed. Such a notice shall be served by mailing the same by registered mail, postage prepaid, in
an envelope addressed to the Principal, at any place where an office is regularly maintained for the
transaction of business, or served in any manner in which legal process may be served in the State in
which the aforesaid project is located, save that such service need not be made by a public officer,
and a copy of such notice shall be delivered to the Obligee, to the person and at the address provided
for in the Contract, within five (5) days of the mailing of the notice to the Principal.

PROVIDED, FURTHER, that any suit under this bond must be instituted before the expiration of one
(1) year after the acceptance of the public works covered by the Contract by the proper authorities.

PROVIDED, FURTHER, that Principal and Surety agree and represent that this bond is executed
pursuant to and in accordance with the applicable provisions of the Official Code of Georgia
Annotated, as Amended, including, but not limited to, O.C.G.A. § 36-91-1, et. seq., and is intended to
be and shall be construed as a bond in compliance with the requirements thereof.

Signed, sealed, and dated this day of A.D., 20

ATTEST:

(Principal Secretary) (Principal)

(SEAL) BY:

(Witness to Principal) (Address)

(Address)

(Surety)
ATTEST BY:

(Attorney-in-Fact) and Resident Agent




(Attorney-in-Fact)

(Seal)

(Address)

(Witness as to Surety)

(Address)




MAINTENANCE BOND

CITY OF SANDY SPRINGS, GEORGIA
PROJECT NO: FULTON COUNTY, GEORGIA
BOND NO:

KNOW ALL MEN BY THESE PRESENTS

That we, as Principal, and

as Surety, are held and firmly bound unto the CITY
OF SANDY SPRINGS, GEORGIA, as Obligee in the sum of 1/3 of the contract bid for the payment
of which said Principal and Surety bind themselves, their heirs, administrators, executors, successors
and assigns jointly and severally, firmly by these presents.

WHEREAS, the Principal has entered into an agreement with the City of Sandy Springs for

30 BATTLE RIDGE DRIVE
STORMWATER MAINTENANCE PROJECT

and said work has now been completed and the Obligee desires a maintenance bond guarantee said
streets and improvements for a period of one (1) year beginning and ending

NOW, THEREFORE, THE CONDITION OF THIS OBLIGATION IS SUCH, that if the Principal
shall fully indemnify and save harmless the City of Sandy Springs from any and all loss, costs,
expenses or damages, for any repairs or replacements required because of defective workmanship or
materials in said construction, then this obligation shall be null and void; otherwise to be and remain
in full force and effect as to any such claim arising within one (1) year from the completion of said
construction as set forth in said agreement.

Signed, sealed and dated this day of , 20

Witness:

(Principal)

(Name of Surety. Company)

(Attorney-in-fact)



LIST OF SUBCONTRACTORS
(Bidder to complete and return)

I do , do not , propose to subcontract some of the work on this project. | propose to
Subcontract work to the following subcontractors:

Company Name:




REQUEST FOR REFERENCES
30 BATTLE RIDGE DRIVE
STORMWATER MAINTENANCE PROJECT

All references must be from customers for whom your company has provided similar services within
the past thirty-six (36) months as the specifications of ITB #14-134; 30 Battle Ridge Drive

Stormwater Maintenance Project.
References for:

(Company Name)

1. Company

Street Address

City, State & Zip

Contact Person Name

Phone

Email address

Describe specific job performed and date:

2. Company

Street Address

City, State & Zip

Contact Person Name

Phone

Email address

Describe specific job performed and date:

3. Company

Street Address

City, State & Zip

Contact Person Name

address

Phone Email

Describe specific job performed and date:




